Attachment A
Name of Park
Government Estimate

PROJECT MANAGEMENT
FABRICATION DRAWINGS
SAMPLES

EXHIBIT STRUCTURES
ELECTRICAL/ELECTRONIC
GRAPHICS

CONSERVATION

PROJECT CLOSEOUT

SHIPPING

INSTALLATION

TRAVEL (Postaward and Site Visit)
Travel (Second Site Visit)

TOTAL GOVERNMENT ESTIMATE

PROJECT MANAGEMENT
MATERIALS: gty. unit
miscellaneous 1 job

SUBTOTAL MATERIALS

MARK-UP on materials 15 percent
TOTAL ALL MATERIALS

LABOR hours x
Project Manager 475 hours @
TOTAL ALL LABOR

TOTAL Project Management

FABRICATION DRAWINGS

MATERIALS: gty. unit
Miscellaneous 1 job
sketches 1 job
SUBTOTAL MATERIALS
MARK-UP on materials 15 percent

TOTAL ALL MATERIALS

LABOR ~ hours X

$29,075.00
$6,450.00
$16,841.50
$36,253.25
$98,685.00
$63,060.50
$270,432.50
$2,326.00
$14,180.00
$61,547.00
$3,675.00
$3,675.00
$606,200.75

unit cost
$500.00

rate
$60.00

unit cost
$1,000.00
$2,000.00

“rafe

amount
$500.00

$500.00

$75.00

$575.00

amount
$28,500.00

$28,500.00

amount
$1,000.00
$2,000.00

$3,000.00

$450.00

$3,450.00

amount

$29,075.00




SAMPLES
MATERIALS:
Relief model
berm platform
prairie dog
finish sample boards

SUBTOTAL MATERIALS
MARK-UP on materials

TOTAL ALL MATERIALS

LABOR
shop supervisor
model maker

TOTAL ALL LABOR
TOTAL Samples

EXHIBIT STRUCTURES
MATERIALS:
Plywood - 3/4"
MDF - 3/4"
Plastic Laminate
Paint
Lumber
Glass
1/4" acrylic/glass
Acrylic Vitrines, 3/8"
steel
Misc. material
Misc. Hardware

SUBTOTAL MATERIALS
MARK-UP on materials

TOTAL ALL MATERIALS
LABOR
shop supervisor

exhibit spec-fabrication

TOTAL ALL LABOR
TOTAL Exhibit Structures

qty. unit
1 model
1 job
1 job
2 job

15 percent

hours x
16 hours @
200 hours @

gty. unit
20 sheet
20 sheet
15 sheet
3 job
1 job
1 job
15 sheets
1 each
1 job
1 job
1 job

15 percent

hours x
88 hours @
320 hours @

unit cost
$250.00
$250.00
$250.00
$50.00

rate
$54.00
$75.00

unit cost
$38.00
$52.00
$75.00
$100.00
$3,000.00
$400.00
$52.00
$450.00
$2,000.00
$2,000.00
$2,000.00

rate
$60.00
$47.00

amount
$250.00
$250.00
$250.00
$100.00

$850.00

$127.50

$977.50

amount
$864.00
$15,000.00

$15,864.00

amount
$760.00
$1,040.00
$1,125.00
$300.00
$3,000.00
$400.00
$780.00
$450.00
$2,000.00
$2,000.00
$2,000.00

$13,855.00

$2,078.25

$15,933.25

amount
$5,280.00
$15,040.00

$20,320.00

$16,841.50

$36,253.25




ELECTRICAL/ELECTRONIC
MATERIALS:

Lighting equipment

AV equipment

misc hardware, room lights
Cables, connectors, etc

SUBTOTAL MATERIALS
MARK-UP on materials

TOTAL ALL MATERIALS

LABOR
Shop supervisor
Electrical/Lighting Tech

TOTAL ALL LABOR

TOTAL Electrical/Mechanical/AV

GRAPHICS

MATERIALS:

Hi-res scans
folia panels
scan
inkjet/laminate/aluminum

rendering
misc

SUBTOTAL MATERIALS
MARK-UP on materials

TOTAL ALL MATERIALS

LABOR
Shop supervisor
Graphics supervisor
Graphics specialist

TOTAL ALL LABOR
TOTAL Graphics

qty. unit
1 job@
1 job
lea @
lea@
lea@
1 job

15 percent

hours x

40 hours @
40 hours @

qty. alum, overle

1 job
119 job
1 job
job

ea @
1 job

15 percent

hours x

8 hours @
40 hours @
119 hours @

unit cost
$8,000.00
$71,500.00

$2,500.00
$300.00

rate
$54.00
$47.00

dig output

$9,000.00
$50.00
$31,700.00

$1,000.00

rate
$54.00
$50.00
$49.00

amount
$8,000.00
$71,500.00
$0.00
$0.00
$2,500.00
$300.00

$82,300.00

$12,345.00

$94,645.00

amount
$2,160.00
$1,880.00

$4,040.00

amount

$9,000.00
$5,950.00
$31,700.00
$0.00
$0.00
$1,000.00

$47,650.00

$7,147.50

$54,797.50

amount
$432.00
$2,000.00
$5,831.00

$8,263.00

$98,685.00

$63,060.50




CONSERVATION
MATERIALS:

faux berm/column

structures for models

Ex 3 topo map
hesperocyon
Ex 6 tortoise
haenodon
alligator

titanothere teeth

Ex 7 subhyacodon
paleo dig
archaeotherium
mesohippus

horse teeth
coyote

Ex 9 prairie dog family
owl and rat

fox
eagle
misc model 09-117
skulls/mammoth bone

plow
miscellaneous/tool

SUBTOTAL MATERIALS
MARK-UP on materials

TOTAL ALL MATERIALS
LABOR
model maker

TOTAL ALL LABOR
TOTAL Conservation

PROJECT CLOSEOUT
MATERIALS:
miscellaneous

SUBTOTAL MATERIALS
MARK-UP on materials

TOTAL ALL MATERIALS
LABOR

Project Manager
Exhibit Spec - Fabrication

qty. unit
1 job
1 job
1 map
1 model
1 model
1 model
1 model
2 models
1 model
1 model
1 model
1 model
1 model
1 model
3 models
2 models
1 models
1 models
1 models
3 models
1 model

1 job

15 percent

hours x
1160 hours @

gty. unit
1 job

15 percent

hours x
24 hours @
16 hours @

unit cost
$150,000.00
$8,000.00
$20,000.00
$250.00
$250.00
$250.00
$250.00
$100.00
$300.00
$1,000.00
$250.00
$250.00
$50.00
$50.00
$250.00
$200.00
$200.00
$300.00
$300.00
$200.00
$100.00

$4,000.00

rate
$47.00

unit cost
$200.00

rate
$56.00
$47.00

amount

$150,000.00

$8,000.00

$20,000.00

$250.00
$250.00
$250.00
$250.00
$200.00
$300.00
$1,000.00
$250.00
$250.00
$50.00
$50.00
$750.00
$400.00
$200.00
$300.00
$300.00
$600.00
$100.00

$4,000.00

$187,750.00
$28,162.50

$215,912.50

amount

$54,520.00

$54,520.00

$270,432.50

amount
$200.00

$200.00

$30.00

$230.00

amount
$1,344.00
$752.00




SHIPPING

MATERIALS:
Packing
Shipping

TOTAL MATERIALS

LABOR
Exhibit Spec - Fabrication

TOTAL ALL LABOR
Total Shipping

INSTALLATION (5 guys, 21 days)
MATERIALS:

air fare

per diem

Lodging

Rental car and gas

Misc.

TOTAL MATERIALS
LABOR
Project Manager

Exhibit Spec - Fabric

TOTAL ALL LABOR
Total Installation

qty. unit
ljob@
ljob@

hours x
40 hours @

qty. unit
5 job @
105 days @
100 days @
21 days @
1ljob @

hours x
168 hours @
672 hours @

unit cost
$300.00
$12,000.00

rate
$47.00

unit cost
$1,000.00
$34.00
$99.00
$85.00
$300.00

rate
$56.00
$47.00

amount

$300.00
$12,000.00

$12,300.00

amount

$1,880.00

$1,880.00

amount

$5,000.00
$3,570.00
$9,900.00
$1,785.00

$300.00

$20,555.00

amount

$9,408.00
$31,584.00

$40,992.00

$14,180.00

$61,547.00




Postward and Site Visit TRAVEL

MATERIALS: gty. unit
air fare 1 job @
per diem 3 days @
lodging 2 days @
Rental car and gas 3 days @

TOTAL MATERIALS

LABOR hours x
Project Manager 40 hours @

TOTAL ALL LABOR
Total Travel

Second Site Visit TRAVEL

MATERIALS: qty. unit
air fare 1job @
per diem 3 days @
lodging 2 days @
Rental car and gas 3 days @

TOTAL MATERIALS

LABOR hours x
Project Manager 40 hours @

TOTAL ALL LABOR
Total Travel

TOTAL GOVERNMENT ESTIMATE

unit cost
$1,000.00
$34.00
$99.00
$45.00

rate
$56.00

unit cost
$1,000.00
$34.00
$99.00
$45.00

rate
$56.00

amount
$1,000.00
$102.00
$198.00
$135.00

$1,435.00

amount
$2,240.00

$2,240.00

amount
$1,000.00
$102.00
$198.00
$135.00

$1,435.00

amount
$2,240.00

$2,240.00

$3,675.00

$3,675.00

$606,200.75

| certify that this Independent Government Estimate (IGE) was independently prepared using my experience, historical
cost data, and the rates available from the Exhibit Fabrication IDIQ contract.

COR

Date




